STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 02/ 00 I N SAN MATEO COUNTY | N SAN CARLCS 02/ 03/ 00
CONTRACT NUMBER 04- 129324 AT PULGAS CREEK BRI DGE CONTRACT CCDE 'B '
LOCATI ON 04-SM101-7.7 75 CONTRACT | TEMS
REPLACE AND | MPROVE CULVERTS FEDERAL Al D ACNH P101-(923)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPOSALS | SSUED 40 FUND TOTAL HA42 3, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 11 ENG NEERS EST 3, 455, 200. 00 AMOUNT UNDER 1, 259, 194. 00 PERCENT UNDER EST 36. 44
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,196, 006. 00 1 R M HARRI S COVPANY | NC 925 687-9160
00421689
1923 ARNOLD | NDUSTRI AL HWY FAX 925 686-4922
CONCORD CA 94520
2 2,469, 112. 00 8 R G W CONSTRUCTI ON | NC 510 490-1070
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
3 2,642, 462. 00 9 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMO CA 94507
4 2,687,847. 40 3 SHI MM CK CONSTRUCTI ON  COVPANY 510 293-1100
I NC 00594575
24200 CLAW TER ROAD FAX 510 293-1110
HAYWARD CA 94545
5 2,758, 485. 00 5 O C JONES AND SONS | NC 510 526- 3424
00759729
1520 FOURTH STREET FAX 510 526- 0990

BERKELEY CA 94710



04-129324
04- SM 101-7
02/ 02/ 00

10

11

2,925, 871.

2,947, 383.

3, 048, 199.

3, 253, 755.

3,485, 132.

3,497, 007.

40

00

00

10

50

90

11

10

MAGNUM PACI FI C | NC

6773 SIERRA CT STE E
DUBLI N CA 94568

ANDERSON PACI FI C ENG NEERI NG
CONSTRUCTI ON | NC

1390 NORVAN AVENUE

SANTA CLARA CA 95054

HOVER J OLSEN | NC

P O BOX 5993
HAYWARD CA 94540- 5993

YUBACON | NC

P O BOX 3176
DI AMOND SPRI NGS CA 95619

MC GUI RE AND HESTER

9009 RAI LROAD AVE
OAKLAND CA 94603

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

FAX

FAX

FAX

FAX

FAX

FAX

925 875-1352
00766205
925 875-1353

408 970-9900
00245215
408 970-9975

510 780-9040
00231261
510 782-7560

530 295-5890
00719105
530 626- 0200

510 632-7676
00095879
510 562-5209

650 482-4000
00000022
650 482-4103

Bl D245
PACE 2
02/ 03/ 00



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL ROBI NS LANDSCAPI NG
ORANGEVALE CA

CHAVEZ FENCE COVPANY
CAVPBELL CA

FARVWEST SAFETY
LODI CA

FONTANA STEEL
MONTEREY CA

LI NEAR OPTI ONS
MENLO PARK CA

PAVE ALL
COYOTE CA

R L CHAI DES CONSTRUCTI ON
FREMONT CA

STEI NY AND COVPANY
VALLEJO CA

ERCSI ON CONTROL

FENCE AND GUARD RAI L

CONSTRUCTI ON AREA SI GNS

REBAR

STRI PI NG

PAVI NG

M NOR CONCRETE

ELECTRI CAL



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 4

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CHAI DES CONSTRUCTI ON
FREMONT CA

LI NEAR OPTI ONS
MENLO PARK CA

M SSION G TY
SANTA CLARA CA

PENHALL COVPANY
SAN LEANDRO CA

STEI NY AND COVPANY
VALLEJO CA

T N T FENCE
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

STRI PI NG AND MARKERS

REBAR

CONCRETE REMOVAL

ELECTRI CAL

FENCE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CAL SAFETY
FREMONT CA

CENTRAL FENCE
SACRAMENTO CA

CHAI DES CONSTRUCTI ON
FREMONT CA

LI NEAR OPTI ONS
MENLO PARK CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

FENCE AND GUARD RAI L

BARRI ER ( PARTI AL)

STRI PI NG



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

SALI NAS REI NFORCI NG
LI VERMORE CA

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

DEMOLI TI ON ( PARTI AL)

REBAR

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOBBI E MACK GRI NDI NG
VI SALI A CA

CHAVEZ FENCE
CAVPBELL CA

FONTANA STEEL
RANCHO CUCAMONGA CA

LI NEAR OPTI ONS
MENLO PARK CA

MB I
CAMPBELL CA

O GRADY PAVI NG
MOUNTAI N VI EW CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PLANI NG

FENCE

REBAR PLACI NG

STRI PI NG AND MARKERS

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
02/ 03/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

RUSS ENTERPRI SES
SAN JOSE CA

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHAI DES CONSTRUCTI ON
FREMONT CA

CHAVEZ FENCE
CAMPBELL CA

COOPER CRANE
NOVATO CA

JONES BROTHERS
SAN JOSE CA

LANE SAFETY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

S S TRUCKI NG
SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ERS

FENCE AND METAL BEAM GUARD RAI L

SHORI NG ( PARTI AL)

STRUCTURAL CONCRETE

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

HAZARDOUS HAUL ( PARTI AL)

SI GNS



04-129324 Bl D245
04- SM 101-7 PACE 7
02/ 02/ 00 02/ 03/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 STEI NY AND COVPANY ELECTRI CAL
VALLEJO CA
SUPERI OR HYDRO SEEDI NG HYDROSEED
WATSONVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHAVEZ FENCE FENCE AND GUARD RAI L ( PARTI AL)
CAVPBELL CA
CHRI SP COVPANY STRI PI NG AND MARKERS ( PARTI AL)
FREMONT CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND SI GNS ( PARTI AL)
TRACY CA
R E SERRANO CHANGEABLE MESSAGE SI GN, CRASH CUSHI ONS, K RAIL ( PARTI AL)

SAN FRANCI SCO CA

R E SERRANO
SAN FRANCI SCO CA

SALI NAS REI NFORCI NG
LI VERMORE CA

STEI NY AND COVPANY
VALLEJO CA

VI KI NG DRI LLERS
WEST SACRAMENTO CA

TRAFFI C CONTROL AND GLARE SCREEN

REI NFORCI NG STEEL ( PARTI AL)

LI GHTI NG AND ELECTRI CAL ( PARTI AL)

DEWATERI NG ( PARTI AL)



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 8

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL KI RK LANDSCAPE
EUREKA CA

CHAI DES CONSTRUCTI ON
LI VERMORE CA

CHAVEZ FENCE
CAVPBELL CA

LANE SAFETY
BENI CI A CA

LI NEAR OPTI ONS
MENLO PARK CA

MCR
LI VERMORE CA

O GRADY PAVI NG
MOUNTAI' N VI EW CA

RUSS ENTERPRI SES
SAN JOSE CA

S AND S TRUCKI NG
SAN FRANCI SCO CA

ERCSI ON CONTROL

CONCRETE BARRI ER

FENCI NG AND GUARD RAI L

TRAFFI C CONTROL

STRI PI NG

REBAR

PAVI NG

CRASH CUSHI ONS

TRUCKI NG



04-129324 Bl D245

04- SM 101-7 PACE 9

02/ 02/ 00 02/ 03/ 00

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 D AND M TRAFFI C AND SAFETY TRAFFI C CONTROL AND S| GNS
CAMPBELL CA
| NTERSTATE GRADI NG AND PAVI NG PAVI NG AND PLANNI NG
SAN FRANCI SCO CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
R L CHAI DES CONSTRUCTI ON CONCRETE BARRI ER
FREMONT CA
S AND S TRUCKI NG TRUCKI NG
CAKLAND CA
SALI NAS REI NFORCI NG REBAR
LI VERMORE CA
VI KI NG DRI LLERS DEWATERI NG
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANCED ENVI RONMVENTAL SERVI CES DI SPOSAL HAZARDOUS MATERI AL

CONTI NUED

P O BOX 593
CORTE MADERA CA 94976
ON NEXT PAGE



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 10

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BOBBI E MACK GRI NDI NG
139 N CAIN
VI SALI A CA 93292

CCP
17570 AUCTI ON YARD ROAD
COTTONWOCD CA 96022

CHAI DES CONSTRUCTI ON COMPANY
42027 BOSCELL ROAD
FREMONT CA 94538

CHAVEZ FENCE
1230 SHADLE AVE
CAMPBELL CA 95008

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94538

DON GARCI A PAVI NG AND GRADI NG
P O BOX 7176
SQUTH LAKE TAHOE CA 95731

M KE BROMWN ELECTRI C COMPANY
561 A MERCANTI LE DR
COTATI CA 94931

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95630

RUSS ENTERPRI SES
1533 BERGER DR
SAN JOSE CA 95112

CONTI NUED ON NEXT PAGE

GRI NDI NG

SUPPLI ER

BARRI ER

FENCI NG

STRI PI NG

PAVI NG

ELECTRI CAL

ERCSI ON CONTROL

TRAFFI C CONTROL



04-129324 Bl D245

04- SM 101-7 PACE 11

02/ 02/ 00 02/ 03/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SALI NAS REI NFORCI NG REBAR
365 S VASCO ROAD
LI VERMORE CA 94550

VI CKERS CONCRETE SAW NG | NC SAW CUTTI NG
392 E G SH ROAD
SAN JOSE CA 95112

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 CAL SAFETY I NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
FREMONT CA
CHAVEZ FENCE CO FENCI NG
CAVPBELL CA
JONES BROTHERS ENTERPRI SES STRUCTURE CONCRETE
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG AND STRI PI NG REMOVAL
MENLO PARK CA
PACI FI C STATES ENVI RONMENTAL HAZARDOUS WASTE, HAUL AND DI SPOSAL
DUBLI N CA
R L CHAI DES CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
FREMONT CA
SALI NAS REI NFORCI NG | NC REBAR ( PARTI AL)

LI VERMORE CA
CONTI NUED ON NEXT PAGE



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 12
02/ 03/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CHAVEZ FENCE COVPANY
CAVPBELL CA

CHRI SP COWPANY
FREMONT CA

D AND M TRAFFI C SERVI CES
CAMPBELL CA

JONES BROTHERS
SAN JOSE CA

MBI

LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

S AND S TRUCKI NG
SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

CONTI NUED ON NEXT PAGE

FENCI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS

STRUCTURAL CONCRETE

VETAL BEAM GUARD RAI L AND CONCRETE BARRI ERS

ERCSI ON CONTROL

TYPE H MATERI AL DI SPOSAL

SI GNS



04-129324
04- SM 101-7
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 13

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 STEI NY AND COVPANY
VALLEJO CA

ELECTRI CAL



04-129324 Bl D245

04- SM 101- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 10, 000. 00* 10, 000. 00
2 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 260 25. 00 6, 500. 00
3 (S) 017198 4.9 M TEMPORARY GATE (TYPE CL-1.8) EA 13 400. 00 5, 200. 00
4 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 3, 000. 00* 3, 000. 00
PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 18, 000. 00* 18, 000. 00
6 074029 TEMPORARY SI LT FENCE M 950 9. 00 8, 550. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 000. 00* 6, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 50, 000. 00* 50, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 24 100. 00 2, 400. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 26, 500 .50 13, 250. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 180 30. 00 5, 400. 00
12 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1,510 5. 00 7, 550. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 7,000. 00 7, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 7, 450 25. 00 186, 250. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 190 250. 00 47, 500. 00
16 129150 TEMPORARY TRAFFI C SCREEN M 4,100 10. 00 41, 000. 00
17 150305 OBLI TERATE SURFACI NG MR 1, 470 15. 00 22, 050. 00
18 150608 REMOVE CHAIN LI NK FENCE M 80 25. 00 2, 000. 00
19 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3,020 2.00 6, 040. 00
20 017199 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 2, 480 4.00 9, 920. 00
STRI PE
21 150722 REMOVE PAVEMENT MARKER EA 2, 800 1. 00 2, 800. 00
22 150742 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
23 150860 REMOVE BASE AND SURFACI NG VB 800 20. 00 16, 000. 00
24 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 32 30. 00 960. 00
25 151286 SALVAGE S| GN STRUCTURE EA 1 4,500. 00 4,500. 00
26 152387 RELOCATE ROADSI DE S| G\ TWO POST EA 1 400. 00 400. 00
27 (S) 017200 PLANE ASPHALT CONCRETE PAVENMENT Vi 330 20. 00 6, 600. 00
(29 MM MAXI MUM)
28 (S) 017201 PLANE ASPHALT CONCRETE PAVENENT MR 560 15. 00 8, 400. 00
(39 MM MAXI MUM)
29 (S) 017202 PLANE ASPHALT CONCRETE PAVENMENT MR 5 150. 00 750. 00
(72 MM MAXI MUM)
30 (S) 017203 PLANE ASPHALT CONCRETE PAVENMENT MR 750 15. 00 11, 250. 00
(200 MM MAXI MUM)
31 153213 REMOVE CONCRETE ( STRUCTURE) VB 240 130. 00 31, 200. 00
32 153221 REMOVE CONCRETE BARRI ER M 880 40. 00 35, 200. 00



04-129324 Bl D245

04- SM 101- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 20, 000. 00* 20, 000. 00
34 017204 ROADWAY EXCAVATI ON ( TYPE H) VB 1,130 150. 00 169, 500. 00
35 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 1, 100 50. 00 55, 000. 00
36 (F) 017205 LI GHTVEI GHT FI LL MATERI AL VB 130 80. 00 10, 400. 00
37 203001 EROSI ON CONTROL ( BLANKET) M2 290 18. 00 5, 220. 00
38 203003 STRAW ( EROSI ON CONTROL) TONN 0.1 900. 00 90. 00
39 203014 FI BER ( EROSI ON CONTROL) KG 18 20. 00 360. 00
40 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1.3 750. 00 975. 00
41 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 8 35. 00 280. 00
42 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 2 55. 00 110. 00
43 250401 CLASS 4 AGGREGATE SUBBASE MB 1, 560 20. 00 31, 200. 00
44 260301 CLASS 3 AGGREGATE BASE VB 250 40. 00 10, 000. 00
45 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 700 70. 00 259, 000. 00
46 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 60 95. 00 5, 700. 00
47 390128 ASPHALT CONCRETE ( TYPE G- MB) TONN 300 95. 00 28, 500. 00
48 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 7 400. 00 2, 800. 00
49 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1 800. 00 800. 00
50 (F) 017206 PRECAST CONCRETE BOX CULVERT M 186 3, 000. 00 558, 000. 00
51 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 132 500. 00 66, 000. 00
52 (SF) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 15, 500 3. 00 46, 500. 00
53 562004 METAL (RAI L MOUNTED SI GN) KG 60 30. 00 1, 800. 00
54 568023 | NSTALL ROADSI DE SI GN EA 2 1, 100. 00 2, 200. 00
(LAM NATED WOOD BOX POST)
55 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 4 700. 00 2, 800. 00
56 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 148 2.00 296. 00
57 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 40 30. 00 1, 200. 00
58 (S) 017207 CHAI N LI NK FENCE ( TYPE CL-1.8, M 9 50. 00 450. 00
25 MM X 25 MM MESH, VI NYL CLAD)
59 (S) 017208 CHAI N LI NK FENCE (TYPE CL-1.8 MOD, M 31 25. 00 775. 00
25 MM X 25 MM MESH, VI NYL CLAD)
60 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 32 30. 00 960. 00
61 833161 CONCRETE BARRI ER ( TYPE 27A) M 24 95. 00 2, 280. 00
62 833162 CONCRETE BARRI ER ( TYPE 27B) M 14 300. 00 4, 200. 00
63 839487 CONCRETE BARRI ER ( TYPE 500) M 90 150. 00 13, 500. 00
64 (S) 839532 CABLE ANCHOR ASSEMBLY EA 1 600. 00 600. 00
( BREAKAWAY, TYPE B)
65 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 500. 00 500. 00
66 839703 CONCRETE BARRI ER ( TYPE 600) M 750 70. 00 52, 500. 00



04-129324 Bl D245

04- SM 101- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,780 1. 00 4, 780. 00
68 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 490 1. 00 490. 00
69 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 780 1. 00 780. 00
(BROKEN 3.66 M- 0.92 M
70 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 860 1. 00 1, 860. 00
71 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 830 1. 00 830. 00
72 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUVP SUM 11, 000. 00* 11, 000. 00
73 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 20, 000. 00* 20, 000. 00
74 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUVP SUM 16, 000. 00* 16, 000. 00
75 999990 MOBI LI ZATI ON LS LUMP SUM 210, 000. 00* 210, 000. 00

TOTAL 2,196, 006. 00



| TEM

©Co~NOOOBWNE

04-129324

04- SM 101-7 SUMMARY OF
02/ 02/ 00
_______________________________ |
SECOND | THI RD
BI D AMOUNT [ BI D
_______________________________ |

2, 500. 00* 2500. 00| 1, 000. 00~
18. 50 4810. 00| 12. 00

525. 00 6825. 00| 200. 00
2,500. 00* 2500. 00| 1, 000. 00*
20, 000. 00* 20000. 00| 10, 000. 00~
6. 00 5700. 00| 15. 00

6, 300. 00* 6300. 00| 7, 000. 00*
54, 000. 00* 54000. 00| 113, 000. 00*
100. 00 2400. 00| 150. 00

.40 10600. 00| .50

22.00 3960. 00| 35.00

4.90 7399. 00| 5. 00

6, 500. 00 6500. 00| 6, 000. 00
15. 00 111750. 00| 20. 00

100. 00 19000. 00| 125. 00

3. 40 13940. 00| 9. 00

2.00 2940. 00| 4.00

16. 50 1320. 00| 30. 00

2.00 6040. 00| 2.00

4.50 11160. 00| 5. 00

1.80 5040. 00| 2.00

400. 00 400. 00| 600. 00
27.00 21600. 00| 30. 00

30. 00 960. 00| 35.00
4,500. 00 4500. 00| 6, 000. 00
30. 00 30. 00| 500. 00

12. 00 3960. 00| 38. 00

13. 00 7280. 00| 15. 00

20. 00 100. 00| 150. 00

8. 00 6000. 00| 11. 00

80. 00 19200. 00| 170. 00

30. 00 26400. 00| 75. 00

20, 000. 00* 20000. 00| 20, 000. 00*
75. 00 84750. 00| 80. 00
17.00 18700. 00| 50. 00

93. 00 12090. 00| 100. 00

10. 00 2900. 00| 10. 00

150. 00 15. 00| 150. 00
3.00 54. 00| 4.00

REMAI

N

N G

Bl DDERS
_______________________________ |
FOURTH |
BI D AMOUNT
_______________________________ I
13, 000. 00* 13000
11.00 2860
600. 00 7800
10, 000. 00* 10000
55, 000. 00* 55000
7.00 6650
10, 000. 00* 10000
35, 000. 00* 35000
150. 00 3600
.40 10600
40. 00 7200
4.90 7399
25, 000. 00 25000
60. 00 447000
250. 00 47500
15. 00 61500
5. 00 7350
13.00 1040
2.00 6040
4.50 11160
1. 80 5040
250. 00 250
30. 00 24000
30. 00 960
4,500. 00 4500
300. 00 300
38.00 12540
13.00 7280
50. 00 250
15. 50 11625
50. 00 12000
30. 00 26400
20, 000. 00* 20000
135. 00 152550
55. 00 60500
120. 00 15600
3.00 870
150. 00 15.
3.30 59

Bl D245
PACE 17
02/ 03/ 00
FI FTH
BI D AMOUNT
5, 000. 00~ 5000
10. 00 2600
250. 00 3250
3, 000. 00* 3000
10, 000. 00~ 10000
7.00 6650
7,500. 00* 7500
40, 000. 00* 40000
75. 00 1800
.50 13250
21.00 3780
4.00 6040
12, 000. 00 12000
16. 00 119200
100. 00 19000
3.50 14350
4.00 5880
40. 00 3200
2.00 6040
4.50 11160
1.00 2800
100. 00 100
32.00 25600
40. 00 1280
3, 000. 00 3000
200. 00 200
36. 00 11880
14. 00 7840
50. 00 250
14. 00 10500
215. 00 51600
50. 00 44000
12, 000. 00~ 12000
155. 00 175150
100. 00 110000
150. 00 19500
12. 00 3480
1, 000. 00 100.
5. 00 90.



04-129324 Bl D245
04- SM 101-7 SUMMARY OF REMAI NI NG BI DDERS PACE 18
02/ 02/ 00 02/ 03/ 00
------------------------------- T e e P e e PP e e PR TR TP PP TR EE LI CETPEPPETRERE
SECOND | THI RD [ FOURTH | FI FTH
Bl D AMOUNT [ Bl D AMOUNT [ Bl D AMOUNT [ BI D AMOUNT
------------------------------- et e BTy E T TR N L C RN P EePs
500. 00 650. 00| 700. 00 910. 00| 670. 00 871. 00| 600. 00 780. 00
4.00 32. 00| 5.00 40. 00| 1.50 12. 00| 5.00 40. 00
37.00 74. 00| 100. 00 200. 00| 25. 00 50. 00| 40. 00 80. 00
45. 00 70200. 00| 55. 00 85800. 00| 48. 00 74880. 00| 30. 00 46800. 00
65. 00 16250. 00| 60. 00 15000. 00| 55. 00 13750. 00| 50. 00 12500. 00
55. 00 203500. 00| 60. 00 222000. 00| 60. 00 222000. 00| 57.00 210900. 00
45. 00 2700. 00| 110. 00 6600. 00| 150. 00 9000. 00| 180. 00 10800. 00
65. 00 19500. 00| 125. 00 37500. 00| 80. 00 24000. 00| 135. 00 40500. 00
650. 00 4550. 00| 1, 000. 00 7000. 00| 1, 000. 00 7000. 00| 725. 00 5075. 00
3, 300. 00 3300. 00| 3, 000. 00 3000. 00| 1, 000. 00 1000. 00| 800. 00 800. 00
5, 870. 00 1091820. 00| 4, 900. 00 911400. 00| 3, 200. 00 595200. 00| 5, 600. 00 1041600. 00
550. 00 72600. 00| 700. 00 92400. 00| 600. 00 79200. 00| 700. 00 92400. 00
2.50 38750. 00| 2.50 38750. 00| 2.75 42625. 00| 2.70 41850. 00
35.00 2100. 00| 20. 00 1200. 00| 35.00 2100. 00| 35.00 2100. 00
1, 100. 00 2200. 00| 1, 500. 00 3000. 00| 1, 750. 00 3500. 00| 1, 750. 00 3500. 00
680. 00 2720. 00| 600. 00 2400. 00| 600. 00 2400. 00| 1, 250. 00 5000. 00
1.00 148. 00| 20. 00 2960. 00| 2.50 370. 00| 6. 00 888. 00
42.00 1680. 00| 55. 00 2200. 00| 82. 00 3280. 00| 82. 00 3280. 00
75. 00 675. 00| 95. 00 855. 00| 131. 00 1179. 00| 130. 00 1170. 00
75. 00 2325. 00| 95. 00 2945. 00| 72.00 2232. 00| 70. 00 2170. 00
80. 00 2560. 00| 130. 00 4160. 00| 69. 00 2208. 00| 80. 00 2560. 00
230. 00 5520. 00| 180. 00 4320. 00| 195. 00 4680. 00| 115. 00 2760. 00
400. 00 5600. 00| 350. 00 4900. 00| 400. 00 5600. 00| 290. 00 4060. 00
227.00 20430. 00| 125. 00 11250. 00| 230. 00 20700. 00| 235.00 21150. 00
600. 00 600. 00| 500. 00 500. 00| 300. 00 300. 00| 400. 00 400. 00
1, 900. 00 1900. 00| 2,100. 00 2100. 00| 2,200. 00 2200. 00| 2,500. 00 2500. 00
87.00 65250. 00| 125. 00 93750. 00| 140. 00 105000. 00| 140. 00 105000. 00
.80 3824. 00| 1.00 4780. 00| 5. 40 25812. 00| .80 3824. 00
1.40 686. 00| 1.50 735. 00| 6. 00 2940. 00| 1.40 686. 00
.90 702. 00| 1.00 780. 00| 5.50 4290. 00| .90 702. 00
2.10 3906. 00| 2.00 3720. 00| 3.00 5580. 00| 2.00 3720. 00
3.90 3237. 00| 4.00 3320. 00| 5. 00 4150. 00| 4.00 3320. 00
8, 500. 00~ 8500. 00| 6, 000. 00~* 6000. 00| 2, 500. 00~* 2500. 00| 3, 000. 00~ 3000. 00
23, 000. 00* 23000. 00| 18, 000. 00* 18000. 00| 16, 500. 00* 16500. 00| 16, 500. 00* 16500. 00
28, 000. 00* 28000. 00| 17, 000. 00* 17000. 00| 20, 300. 00* 20300. 00| 18, 000. 00* 18000. 00
226, 000. 00* 226000. 00| 250, 000. 00* 250000. 00| 250, 000. 00* 250000. 00| 275, 000. 00* 275000. 00
2,469, 112. 00 2,642, 462. 00 2,687,847. 40 2,758, 485. 00
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04-129324
04- SM 101-7
02/ 02/ 00

SUMMARY

OF

REMAI

N

BI DDERS

Bl D245
PACE 19
02/ 03/ 00
NI NTH
BI D AMOUNT
35, 000. 00* 35000
11. 00 2860
430. 00 5590
3, 700. 00* 3700
150, 000. 00* 150000
10. 00 9500
50, 000. 00* 50000
180, 000. 00* 180000
65. 00 1560
.65 17225
16. 00 2880
3.75 5662
12, 500. 00 12500
41. 00 305450
220.00 41800
6.50 26650
15. 00 22050
15. 00 1200
2.25 6795
16. 00 39680
1.05 2940
175. 00 175
40. 00 32000
82.00 2624
4,500. 00 4500
450. 00 450
50. 00 16500
17.00 9520
200. 00 1000
22.00 16500
400. 00 96000
32.50 28600
20, 000. 00* 20000
132. 00 149160
44.00 48400
230. 00 29900
7.00 2030
1, 600. 00 160
4.00 72



04-129324
04- SM 101-7
02/ 02/ 00

1134600.
74580.
51925.

1380.
2800.
3420.
703.
4480.
1611.
3069.
3008.
6600.
5558.
23850.
410.
3000.
127500.
8365.
1960.
2808.
5115.
4233.
3500.
23000.
28000.
25000.

SUMMARY

00|

2,925,871. 40

OF RE MA

I NI NG BI DDERS

SEVENTH
Bl D AMOUNT
_______________________________ |

400. 00 520
60. 00 480
100. 00 200
55. 00 85800
63. 00 15750
68. 00 251600
170. 00 10200
90. 00 27000
1, 200. 00 8400
1, 200. 00 1200
5, 000. 00 930000
740. 00 97680
4.00 62000
15. 00 900
1, 000. 00 2000
1, 200. 00 4800
8. 00 1184
100. 00 4000
150. 00 1350
80. 00 2480
80. 00 2560
260. 00 6240
500. 00 7000
260. 00 23400
700. 00 700
2,200. 00 2200
160. 00 120000
1.00 4780
2.00 980
1.00 780
2.40 4464.
4.50 3735.
9, 000. 00~ 9000.
21, 000. 00* 21000.
24, 000. 00* 24000.
300, 000. 00* 300000
2,947, 383.00

El GHTH
Bl D AMOUNT
_______________________________ |

700. 00 910
2.00 16.
30. 00 60.
35.00 54600
40. 00 10000
55. 00 203500
200. 00 12000
140. 00 42000
1, 000. 00 7000
1, 000. 00 1000.
5, 650. 00 1050900
1, 100. 00 145200
3. 00 46500.
10. 00 600.
1, 000. 00 2000
1, 200. 00 4800
15. 00 2220.
70. 00 2800.
150. 00 1350.
90. 00 2790.
85. 00 2720.
210. 00 5040.
400. 00 5600
280. 00 25200
1, 000. 00 1000.
2,500. 00 2500
150. 00 112500.
1.50 7170.
2.00 980.
2.00 1560.
2.20 4092.
4.00 3320.
5, 000. 00~ 5000.
20, 000. 00* 20000
30, 000. 00* 30000.
284, 000. 00* 284000
3,048, 199. 00

Bl D245
PACGE 20
02/ 03/ 00
NI NTH
BI D AMOUNT
800. 00 1040
1.70 13
27.00 54
36. 00 56160
57.00 14250
48. 00 177600
400. 00 24000
110. 00 33000
550. 00 3850
1, 800. 00 1800
4, 000. 00 744000
1, 000. 00 132000
2.80 43400
35.00 2100
1, 300. 00 2600
1, 800. 00 7200
12. 00 1776
82. 00 3280
135. 00 1215
75. 00 2325
70. 00 2240
262. 00 6288
350. 00 4900
230. 00 20700
300. 00 300
2,500. 00 2500
140. 00 105000
1.35 6453
3. 00 1470
2.65 2067
2.00 3720
4.00 3320
3, 500. 00~ 3500
28, 000. 00* 28000
36, 000. 00* 36000.
395, 000. 00* 395000

3,253, 755.10



04-129324 Bl D245

04- SM 101- 7 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
02/ 02/ 00 02/ 03/ 00
EEEEEEEEEERPEET EEEEPEPRPRERPREE EEEEE R TR T LT ET S P ERPRERPRTE
| TEM TENTH | ELEVENTH
| BI D ANOUNT | BI D ANOUNT
[ < m s [
1] 5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00
2 | 15. 00 3900. 00| 11. 00 2860. 00
3| 450. 00 5850. 00| 400. 00 5200. 00
4 | 3, 000. 00* 3000. 00| 5, 000. 00* 5000. 00
5 | 25, 000. 00* 25000. 00| 10, 000. 00* 10000. 00
6 | 11. 00 10450. 00| 15. 00 14250. 00
7| 20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00
8 | 80, 000. 00* 80000. 00| 566, 000. 00* 566000. 00
9 | 50. 00 1200. 00| 40. 00 960. 00
10 | 40 10600. 00| 1. 00 26500. 00
11 | 31.00 5580. 00| 35. 00 6300. 00
12 | 5.00 7550. 00| 3.50 5285. 00
13 | 12, 000. 00 12000. 00| 11, 000. 00 11000. 00
14 | 45. 00 335250. 00| 32. 00 238400. 00
15 | 200. 00 38000. 00| 200. 00 38000. 00
16 | 10. 00 41000. 00| 5.50 22550. 00
17 | 4.00 5880. 00| 2.25 3307. 50
18 | 17. 00 1360. 00| 13. 00 1040. 00
19 | 2.10 6342. 00| 2.20 6644. 00
20 | 3.40 8432. 00| 16. 00 39680. 00
21 | 1. 00 2800. 00| 1. 00 2800. 00
22 | 105. 00 105. 00| 100. 00 100. 00
23 | 20. 00 16000. 00| 42.00 33600. 00
24 | 65. 00 2080. 00| 30. 00 960. 00
25 | 4, 000. 00 4000. 00| 4, 500. 00 4500. 00
26 | 210. 00 210. 00| 200. 00 200. 00
27 | 35. 00 11550. 00| 4.25 1402. 50
28 | 25. 00 14000. 00| 6. 50 3640. 00
29 | 60. 00 300. 00| 13. 00 65. 00
30 | 25. 00 18750. 00| 34. 00 25500. 00
31 | 225. 00 54000. 00| 100. 00 24000. 00
32 | 100. 00 88000. 00| 23. 00 20240. 00
33 | 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00
34 | 190. 00 214700. 00| 125. 00 141250. 00
35 | 35. 00 38500. 00| 43.00 47300. 00
36 | 200. 00 26000. 00| 105. 00 13650. 00
37 | 19. 00 5510. 00| 15. 00 4350. 00
38 | 3, 200. 00 320. 00| 150. 00 15. 00
39 | 120. 00 2160. 00| 3.30 59. 40



04-129324 Bl D245

04- SM 101-7 SUMMARY OF REMAI NI NG BI DDERS PACE 22
02/ 02/ 00 02/ 03/ 00

_______________________________ [ = m e

TENTH | ELEVENTH
BI D AMOUNT [ BI D AMOUNT

_______________________________ | = m o

325. 00 422. 50| 670. 00 871. 00

60. 00 480. 00| 1.50 12. 00

120. 00 240. 00| 25. 00 50. 00

36. 00 56160. 00| 35.00 54600. 00

40. 00 10000. 00| 41.50 10375. 00

68. 00 251600. 00| 74.00 273800. 00

150. 00 9000. 00| 200. 00 12000. 00

120. 00 36000. 00| 100. 00 30000. 00

500. 00 3500. 00| 810. 00 5670. 00

700. 00 700. 00| 490. 00 490. 00

6, 700. 00 1246200. 00| 5, 450. 00 1013700. 00

900. 00 118800. 00| 670. 00 88440. 00

2.50 38750. 00| 2.80 43400. 00

10. 00 600. 00| 35.00 2100. 00

1, 800. 00 3600. 00| 1, 750. 00 3500. 00

1, 600. 00 6400. 00| 390. 00 1560. 00

5.00 740. 00| 2.50 370. 00

45. 00 1800. 00| 82. 00 3280. 00

80. 00 720. 00| 132. 00 1188. 00

80. 00 2480. 00| 72.50 2247.50

100. 00 3200. 00| 80. 00 2560. 00

230. 00 5520. 00| 75. 00 1800. 00

330. 00 4620. 00| 280. 00 3920. 00

210. 00 18900. 00| 227.00 20430. 00

300. 00 300. 00| 600. 00 600. 00

2,500. 00 2500. 00| 1, 900. 00 1900. 00

140. 00 105000. 00| 180. 00 135000. 00

1.00 4780. 00| 1.30 6214. 00

1.50 735. 00| 2.95 1445. 50

1.00 780. 00| 2.65 2067. 00

2.10 3906. 00| 2.00 3720. 00

4.00 3320. 00| 3.75 3112. 50

7, 000. 00~ 7000. 00| 6, 600. 00~* 6600. 00

19, 000. 00* 19000. 00| 20, 000. 00* 20000. 00

17, 000. 00* 17000. 00| 19, 000. 00* 19000. 00

325, 000. 00* 325000. 00| 349, 377. 00* 349377. 00

3,485, 132. 50 3,497, 007. 90



